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EXHIBIT C
ATTACHMENT C-8


Existing Equipment Proposed Equipment
Facility Where 


Equipment Installed
Existing Capacity    


(kW, HP, Btus, etc.)
Proposed Capacity 
(kW, HP, Btus, etc.)


Estimated Load 
Reduction (%) (if 


applicable)


Number of 
Hours of 


Operation
Number of 


Units


Equipment/ 
Material Cost 


per Unit 


Total 
Equipment/ 


Material Cost 


 Total Non-
Equipment 


Cost 
 Total Project 


Costs 


 Installation 
Cost 


Percentage* 


1
HPS Streetlight - 
General Electric 5800L 
SL


LED Streetlight - Leotek 
GC1-20C-MV-NW-2M-
GY-530FDC-WL


City-wide 70 watt 37 watt n/a        4,380.00          32.00  $            507.54  $       16,241.18 
 $         7,783.20  $       24,024.38  $             0.32 


2
HPS Streetlights - 
General Electric 9500L 
SL


LED Streetlight - Leotek 
GC1-20C-MV-NW-2M-
GY-700FDC-WL


City-wide 100 watt 54 watt n/a        4,380.00            7.00  $            507.54  $         3,552.76 
 $         1,702.58  $         5,255.33  $             0.32 


3
HPS Streetlights - 
General Electric 16000L 
SL


LED Streetlight - Leotek 
GC1-40C-MV-NW-2M-
GY-700FDC-WL


City-wide 150 watt 90 watt n/a        4,380.00          11.00  $            507.54  $         5,582.91 
 $         2,675.48  $         8,258.38  $             0.32 


4 HPS Streetlights - 
General Electric 22000L


LED Streetlight - Leotek 
GC1-60C-MV-NW-2M-
GY-530FDC-WL


City-wide 200 watt 106 watt n/a        4,380.00          16.00  $            507.54  $         8,120.59 
 $         3,891.60  $       12,012.19  $             0.32 


LED Streetlight Leotek


DIRECT EQUIPMENT PURCHASE SUPPORTING DOCUMENTATION


5 HPS Streetlights - 
General Electric 25500L


LED Streetlight - Leotek 
GC1-60C-MV-NW-2M-
GY-700FDC-WL


City-wide 250 watt 139 watt n/a        4,380.00          27.00  $            507.54  $       13,703.50 
 $         6,567.08  $       20,270.57  $             0.32 


6                  -                 -   $                    -   $                    -    $                    -    $                    -   


Totals         93.00 $       47,200.94  $       22,619.93  $       69,820.87  $             0.32 


* For each direct purchase where non-equipment costs exceeds 50% of total project costs, please attach written justification for the non-equipment costs.
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		Attachment B






STATE OF CALIFORNIA 


GRANT/LOAN AMENDMENT 
CEC-140 (6/10) CALIFORNIA ENERGY COMMISSION 


 Check here if additional pages are attached. 16 Pages 


AGREEMENT NUMBER: 


CBG-09-166 
AMENDMENT NUMBER: 


1 
 
 


1. This Agreement is entered into between the State Agency and the Recipient named below: 


 
STATE AGENCY’S NAME 


California Energy Commission 


 
RECIPIENT’S NAME 


City of Anderson 
 


2. The term of this Agreement: From: 6/18/2010 To: 6/14/2012 
      


 


3. The maximum amount of this Agreement after this amendment is: $ 60,746.00
  


 


4. The parties mutually agree to this amendment as follows.  All actions noted below are by this reference made a 
    part of the Agreement and incorporated herein: 
Change the City of Anderson, CBG-09-166, EECBG agreement from an Energy Efficiency 
Project to a Direct Equipment Purchase and change the scope of work to increase the number of 
streetlight retrofits and remove the interior lighting and control projects. This includes an EECBG 
budget reallocation of $22,196.00 from various budget categories to the Non-Labor Contract 
Expenses and Contract Labor categories. 


All other terms and conditions shall remain the same. 


 


5. Amendment Amount 


Fund Title Item F.Y. Chapter Statute 
Amendment 


Amount 
              $ 
              $ 
              $ 
OBJECT CODE 


       Total $   0 


I hereby certify upon my own personal knowledge that budgeted funds are available for the period and purpose stated above. 
 


SIGNATURE OF ACCOUNTING OFFICER 
  


DATE 


  
 


IN WITNESS WHEREOF, this Agreement has been executed by the parties hereto. 
 


RECIPIENT
RECIPIENT’S NAME (If other than an individual, state whether a corporation, partnership, etc)


City of Anderson 
BY (Authorized Signature) 
 
 


" 


DATE SIGNED (Do not type) 
 
 


"
NAME AND TITLE OF PERSON SIGNING 
      
ADDRESS 
1887 Howard Street 
Anderson, CA  96007 


STATE OF CALIFORNIA
AGENCY NAME 


California Energy Commission 
BY (Authorized Signature) 
 
 


" 


DATE SIGNED (Do not type) 
 
 


"
NAME AND TITLE OF PERSON SIGNING 
Sherry Mediati  
ADDRESS 
1516 9th Street, MS-1 
Sacramento, CA  95814 
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SCOPE OF WORK 
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EXHIBIT A 
 


SCOPE OF WORK  
 
 
Task 1 — Attend Kick-Off Meeting 
 
The goal of this task is to establish the lines of communication and procedures for 
implementing this Agreement. The Recipient shall attend a “kick-off” meeting with the 
Commission Project Manager and the Grants Officer.  The Recipient shall bring their 
Project Manager and other relevant staff.  The administrative and technical aspects of 
this Agreement will be discussed at the meeting. Prior to the kick-off meeting, the 
Commission Project Manager will provide an agenda to all potential meeting 
participants. 
 
Topics to be discussed at this meeting will include, but are not limited to: 


• Terms and Conditions of the Agreement 
• Permit Documentation 
• Scope of Work 
• Project Schedule (including Products and Due Dates) 
• Progress Reports 
• Final Report 
• Use of State Identity Branding Mark Logo 
• Prohibition on KEMA Inc. or its subsidiary known as KEMA Services Inc. 


from performing services as a subcontractor or other lower-tier contractor 
to achieve the objectives of this Agreement 


• Historic Preservation and Consultation Package Requirements 
 


 
The Commission Project Manager shall designate the date and location of this meeting. 
This meeting may occur in person, via teleconference call, or other method at the 
discretion of the Commission Project Manager. 
 
Products:  


• List of Permits, if applicable (no draft) 
 
Due Date: September 6,July 15, 2010 
 
 
Task 2 — Identify and Obtain Required Permits 
 
The goal of this task is to obtain all permits required for work completed under this 
Agreement in advance of the date they are needed to keep the Agreement schedule on 
track.  
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Permit costs and the expenses associated with obtaining permits are not reimbursable 
under this Agreement. Permits must be identified in writing and obtained before the 
Recipient can incur any costs related to the use of the permits for which the Recipient 
will request reimbursement. 
 
The Recipient shall prepare a letter documenting the permits required to conduct this 
Agreement and submit it to the Commission Project Manager at least 2 working days 
prior to the kick-off meeting: 
 
1. If there are no permits required at the start of this Agreement, then state such in 


the letter. 
 
2. If it is known at the beginning of the Agreement that permits will be required 


during the course of the Agreement, provide in the letter: 
• Type(s) of permit(s) 
• Name, address and telephone number of the permitting jurisdictions or 


lead agencies 
• Schedule the Recipient will follow in applying for and obtaining these 


permits 
 
The list of permits and the schedule for obtaining them will be discussed at the kick-off 
meeting and a timetable for submitting the updated list, schedule and the copies of the 
permits will be developed. The implications to the Agreement if the permits are not 
obtained in a timely fashion or are denied will also be discussed. If applicable, permits 
will be included as a line item in the progress reports. 
 
If during the course of the Agreement additional permits become necessary, then 
provide the appropriate information on each permit and an updated schedule to the 
Commission Project Manager. 
 
As permits are obtained, send a copy of each approved permit to the Commission 
Project Manager. 
 
If during the course of the Agreement permits are not obtained on time or are denied, 
notify the Commission Project Manager within 5 working days. 
 
Product: Letter documenting the Permits or stating that no Permits are required (no 


draft) 
 
Due Date: September 1,July 12, 2010 
 
Product: Updated list of permits as they change during the approved term of the 


Agreement (no draft) 
 
Due Date: As necessary, within 10 days of change 
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Product: A copy of each approved Permit (no draft) 
 
Due Date: As necessary, within 10 days of receipt of each permit 
 
 
Task 2a — Submission of Waste Management Plan 
 
The goal of this task is to submit a Waste Management Plan to the Commission Project 
Manager prior to the proposed project activities generating any waste.  This Waste 
Management Plan will describe the Recipient’s plan to dispose of any sanitary or 
hazardous waste generated by the proposed project activities.  Sanitary and hazardous 
waste includes, but is not limited to, construction and demolition debris, old light bulbs, 
fluorescent ballasts and lamps, piping, roofing material, discarded equipment, debris, 
and asbestos. 
 
The Recipient’s Waste Management Plan must comply with all federal, state, and local 
laws and regulations governing waste disposal. 
 
Product: Waste Management Plan (no draft) 
 
Due Date:  October 1, 2010 
 
 
Task 2b — Award Subcontract  
 
The goal of this task is to approve a subcontract for the purchase and installation of 
approved materials/equipment asstreet lighting retrofits, identified in Attachment C-8 of 
this Agreement.  All equipment must adhere to the requirementsgrant agreement 
budget and specifications set forthdescribed in Exhibit 2 of the EECBG funding 
solicitation (PON-09-001).Task 3 of this document below.  A listing of the specific 
materials/equipment purchased AND/OR project activities undertaken pursuant to this 
subcontract shall be documented in the next monthly progress report submitted under 
this agreement. 
 
NOTE: The list of materials and equipment identified in Attachment C-8 includes the 
total possible universe of materials and equipment that the Recipient may purchase with 
EECBG funds.   The Recipient may not purchase any material or equipment that is not 
on this list.  The Recipient may purchase more or less of a certain type of material or 
equipment than the exact number listed in Attachment C-8, provided that such 
modifications are made in accordance with the rules governing changes to the 
Agreement in the terms and conditions of this Agreement.  These restrictions do not 
apply to materials and equipment which are entirely paid for with cost share funds.   
 
NOTE: The requirement to submit copies of all executed subcontracts applies to all 
subcontracts for services to achieve the objectives of this Agreement, including 
subcontracts paid for entirely with cost share funds.  
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Product: Copy of Executed Subcontract (no draft) 
 
Due Date: May 17December 1, 20112010 
 
 
Task 2c — Submit Prevailing Wage Rates and Weekly Certified Payrolls  
 
Within 30 days or less after execution of any subcontract for services under this 
Agreement the Recipient must submit to the Commission Project Manager a copy of  
applicable wage determinations for any and all labor and mechanic work to be 
performed under the subcontract.     
 
The Recipient must also submit to the Energy Commission on a weekly basis a copy of 
all certified payrolls prepared for all subcontractors and lower tier contractors.  The 
terms and conditions of this Agreement provide the required specifications. 
 
These requirements apply to all subcontracts for services to achieve the objectives of this 
Agreement, including subcontracts paid for entirely with cost share funds.  
 
Products: Copies of Applicable Wage Determinations (no draft) 
 
Due Date: Within 30 days or less after execution of any subcontract for services 


under this Agreement 
 
Products: Weekly Certified Payrolls of All Lower Tier Contractors (no draft) 
 
Due Date: Weekly for each week in which any Contract work is performed during the 


term of the Agreement 
 
 
Task 2d — Historic Preservation  
 
Prior to the expenditure of EECBG Program funds to alter any structure or site, the 
Recipient is required to comply with the requirements of Section 106 of the National 
Historic Preservation Act (NHPA).  In order to fulfill the requirements of Section 106, the 
Energy Commission and the Recipient must consult with the California State Historic 
Preservation Officer (SHPO), and, if applicable, the Tribal Historic Preservation Officer 
(THPO), to ensure that proposed projects will have no adverse effects on any historic 
resources.  The Energy Commission has executed a Programmatic Agreement with the 
SHPO to streamline the Section 106 consultation process.   Under the Programmatic 
Agreement, the Energy Commission will evaluate projects to determine whether such 
projects are categorically excluded from the SHPO’s direct review and consultation. 
 
In order for the Energy Commission to determine whether a given project is 
categorically excluded from the SHPO’s direct review and consultation, the applicant 
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must prepare a Consultation Package for each project proposed under this grant, 
unless the project obtained SHPO clearance prior to grant approval.  The Energy 
Commission will provide the required specifications for the Consultation Package.     
 
Products: Consultation Package (no draft) 
 
Due Date: No later than 30 days after the execution of the grant or the identification 


of the project structure(s) or site(s) to be retrofitted under the grant, 
whichever is later. 


 
Task 3 — Purchase Equipment  
 
The goal of this task is for the Recipient to purchase the materials/equipment identified 
in the grant agreement budget for the lighting retrofits and programmable occupancy 
sensors for City Hall/ Community Hall and Police Department in the City of Anderson, 
CA 96007. 
 
A listing of the equipment installed shall be documented in the next monthly progress 
report submitted under this agreement. As appropriate, photographs should be 
submitted to the Energy Commission Project Manager to verify that installation has 
been completed. For very large projects, a sampling of photos may be used to 
document installation. Recipients shall work with the assigned Energy Commission 
Project Manager to ensure sufficient verification is provided. 
 
Products: None 
 
Due Date: June 30, 2011 
 
 
Task 4a3 — Install Equipment for Street Light Project  
 
The goal of this task is to install the purchased equipment/materials in Task 2b 
above.and replace 64 93 existing inefficient high pressure sodium-street lights with new 
energy efficient LED Street Lights. All street lights are within the city limits of Anderson, 
CA 96007. 
 
The Recipient shall ensure that the subcontractor will install the approved equipment. A 
listing of the equipment installed shall be documented in the next monthly progress 
report submitted under this agreement. As appropriate, photographs should be 
submitted to the Energy Commission Project Manager to verify that installation has 
been completed. For very large projects, a sampling of photos may be used to 
document installation. Recipients shall work with the assigned Energy Commission 
Project Manager to ensure sufficient verification is provided. 
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Products: Photographs of Installed Equipment (no draft) 
 
Due Date: SeptemberJune 30, 2011 
 
 
 
 
Task 4b — Install Equipment for Lighting Retrofit/ Occupancy Sensors 
 
The goal of this task is to install the materials/equipment from Task 3: lighting/fixtures 
and programmable occupancy sensors for city buildings. 
 
 
 
Install locations: 
 


• City Hall/ Community Hall 1887 Howard Street, Anderson California 96007 
• Police Department,  2220 North Street, Anderson California 96007 


 
Products: Photographs of Installed Equipment (no draft) 
 
Due Date: June 30, 2011 
 
 
Task 54 — Monthly Progress Reports 
 
The goal of this task is to periodically verify that satisfactory and continued progress is 
made towards achieving the objectives of this Agreement. 
 
The Recipient shall prepare progress reports which summarize all Agreement activities 
conducted by the Recipient for the reporting period, including an assessment of the ability 
to complete the Agreement within the current budget and any anticipated cost overruns. 
Each progress report is due to the Commission Project Manager within 3 working days 
after the end of the reporting period. The terms and conditions of this Agreement provide 
the required specifications. 
 
Products: Monthly Progress Reports (no draft) 
 
Due Date: By the 3rd day of each month during the approved term of this Agreement 


or until submission of the final report, whichever comes first. 
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Task 56 — Final Report 
 
The goal of this task is to prepare a comprehensive written Final Report that describes 
the original purpose, approach, results and conclusions of the work done under this 
Agreement. The Commission Project Manager will review and approve the Final Report.  
 
A Draft Final Report shall be submitted to the Commission Project Manager no later 
than the Draft Final Report Due Date. The terms and conditions of this Agreement 
provide the required specifications. 
 
The Commission Project Manager will review the Draft Final Report. The Recipient will 
incorporate applicable comments and submit the Final Report (the original and two 
copies) to the Commission Project Manager for review and approval.  Upon receipt of 
the Final Report, the Commission Project Manager shall ensure that all work has been 
satisfactorily completed. 
 
The Final Report must be completed on or before the Final Report Due Date.  
 
The Final Report shall be a public document. 
 
Product: Draft Final Report  
 
Due Date: October 28,July 29, 2011 
 
Product: Final Report  
 
Due Date: December 28,September 29, 2011 
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Budget Category Item
 EECBG Share 


($) 
 Cost Share 


($) 
 Total Cost 


($) 


Original 
EECBG 


Share ($)
Original Cost 


Share ($)


Personnel: 
Unloaded Direct Labor 1,174$              -$                1,174$          7,853$         -$                   
Fringe Benefits -$              -$                   
Total Personal Services 1,174$              -$                1,174$          7,853$         


Operating Expenses:  
Travel -$              
Equipment -$              
Materials/Supplies -$              8,460$         2,940$            
Non-Labor Contract 
Expenses 38,126$            9,075$            47,201$        23,919$       6,050$            
Contract Labor 21,446$            -$                21,446$        13,457$       
Miscellaneous -$                -$              1,410$         
Total Operating Expense 59,572$            9,075$            68,647$        47,246$       8,990$            


Overhead:  
Overhead -$                  -$                -$              5,647$         1,259$            
Total Overhead -$                  -$                -$              5,647$         1,259$            


Total 60,746$            9,075$            69,821$        60,746$       10,249$          


Category Budget 
EXHIBIT B


CGB-09-166 A.1
City of Anderson
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Budget







Unloaded Direct Labor
Maximu
m Rate 
to be 


Billed*


Number of 
Hours EECBG Share Cost Share Total Cost


 $  43.59 8 349$                -$                     349$                
 $  35.86 23 825$                -$                     825$                
 $        -   -$                     -$                     -$                     
 $        -   -$                     -$                     -$                     
 $        -   -$                     -$                     -$                     
 $        -   -$                     -$                     -$                     
 $        -   -$                     -$                     -$                     
 $        -   -$                     -$                     -$                     
 $        -   -$                     -$                     -$                     
 $        -   -$                     -$                     -$                     


Total Unloaded Direct Labor 1,174$          -$                 1,174$          


* Maximum salary rates are caps: The Energy Commission will not reimburse at a higher rate over the term of the project.


Fringe Benefits
Maximu


m % 
Rate to 


be 
Billed*


Base
(typically Total 


Unloaded 
Hourly Rates)


EECBG Share Cost Share Total Cost


0% -$                     -$                     -$                     
0% -$                     -$                     -$                     
0% -$                     -$                     -$                     
0% -$                     -$                     -$                     
0% -$                     -$                     -$                     
0% -$                     -$                     -$                     
0% -$                     -$                     -$                     
0% -$                     -$                     -$                     
0% -$                     -$                     -$                     
0% -$                     -$                     -$                     
0% -$                     -$                     -$                     


Total Fringe Benefits -$                     -$                     -$                     


* Maximum fringe benefit rates are caps: The Energy Commission will not reimburse at a higher rate over the term of the project.


Travel**


Location Purpose Number 
of Trips


People per 
Trip EECBG Share* Cost Share Total Cost


-$                     -$                     -$                     
-$                     -$                     -$                     
-$                     -$                     -$                     
-$                     -$                     -$                     
-$                     -$                     -$                     


Total Travel -$                     -$                     -$                     


** Trips not identified in the approved budget or listed as "to be determined (TBD)" require advanced written approval from Commission Project Manager. 


Title / Job Classification


EXHIBIT B
BUDGET DETAILS


Title / Job Classification


Public Works Director
Deputy Public Works Director


* EECBG Share: Travel is reimbursed at State rates. Higher travel costs can count as Match Share.
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EXHIBIT B
BUDGET DETAILS


Item Quantity EECBG Share Cost Share Total Cost


-$                     -$                     -$                     
-$                     -$                     -$                     
-$                     -$                     -$                     
-$                     -$                     -$                     
-$                     -$                     -$                     


-$                     -$                     -$                     


Materials, Supplies


Quantity Unit Cost EECBG Share Cost Share Total Cost


 $                  -    $                  -    $                  -   $                  -   
 $                  -    $                  -    $                  -   $                  -   
 $                  -    $                  -   -$                     $                  -   
 $                  -   -$                     -$                     -$                     
 $                  -   -$                     -$                     -$                     


Total Materials and Supplies -$                     -$                     -$                     


Non-Labor Contract Expenses


Subcontractor Name EECBG Share Cost Share Total Cost


TBD 38,126$           9,075$             47,201$           
-$                     -$                     -$                     
-$                     -$                     -$                     
-$                     -$                     -$                     
-$                     -$                     -$                     


Total Non-Labor Contract Expenses 38,126$           9,075$             47,201$           


Miscellaneous


Item EECBG Share Cost Share Total Cost


-$                     -$                     -$                     
-$                     -$                     -$                     
-$                     -$                     -$                     
-$                     -$                     -$                     
-$                     -$                     -$                     


Total Miscellaneous -$                     -$                     -$                     


$                                   -  


Purpose


LED Street Light Purchase and Installation (Qty: 93)


$                                   -  


Purpose


Equipment 


$                                   -  
$                                   -  


Unit Cost


$                                   -  


Total Equipment


Item
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EXHIBIT B
BUDGET DETAILS


Overhead


Name of Overhead Overhead Base*


Maximu
m % 
Rate
to be 


Base Cost EECBG Share Match Share Total Cost


0.00% -$                     -$                     -$                     -$                     
0.00% -$                     -$                     -$                     -$                     
0.00% -$                     -$                     -$                     -$                     
0.00% -$                     -$                     -$                     -$                     
0.00% -$                     -$                     -$                     -$                     
0.00% -$                     -$                     -$                     -$                     


Total Overhead -$                     -$                     -$                     


* Base: Define cost categories used to charge Overhead rate, e.g., Total Labor, Total Direct Cost, Materials, Subcontracts, etc.
** Maximum Indirect Overhead rates are caps: Energy Commission will not reimburse at higher rates over the term of the project.
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EXHIBIT BCONTRACT LABOR BUDGET


Contract Labor


Subcontactor Title / Job 
Classification


Number of 
Individuals 


Employed in 
Classification


Estimated 
Prevailing Wage 


Rate* as 
Determined by 


DOL or DIR


Estimated 
Maximum Rate 


to be Billed
($ / Hr)


Number of 
Hours


EECBG 
Share


Cost 
Share Total Cost


TBD TBD TBD TBD  TBD TBD 21,446$     -$       21,446$     
 $               -   -$              -$       -$               
 $               -   -$              -$       -$               
 $               -   -$              -$       -$               
 $               -   -$              -$       -$               
 $               -   -$              -$       -$               
 $               -   -$              -$       -$               
 $               -   -$              -$       -$               
 $               -   -$              -$       -$               
 $               -   -$              -$       -$               
Total Contract Labor 21,446$  -$     21,446$   


* Prevailing wage rates are comprised of 
unloaded hourly rates and qualifying 
fringe benefits.  For more information on 
prevailing wage rates under Federal and 
California law see EECBG Application 
Exhibits 7 and 8 and Attachment K.
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